Ref: 10229/BQ/2026-27/Prov(P-7) Date:-30-05-2026, Noting: OLF/CP/109/COD/BQ dt- 12.10.2026 Annexure-A

										Rate as per previous Contracts							Rate as per procurement									
OLF Sl.No	509 Sl.No.	EQPT	MS No.	Cart part No.	item Nomenclature as per 509 ABW	Qty reqd as per 509ABW	Nomenclature as per OLF records	Drg No. as per OLF records	OLF EP code/LF	DC/ Cont. rate	DC year	BQ FY	total escalation time in FY term	Escaltion %	DC rate For 2027-28 with 6% escall. on (G)	Final rate with Profit 2.5% of I	LF Rate	LPR Year	BQ FY	Total escalation time in FY term	Escaltion %	LF rate with escalation	LF rate with Packing charges 1% of (M)	Profit 10 % of (N)	Finace charge 7.65% of (N)	unit rate based on LF excl. GST(N+O+P)
		A	B	C			D	E	F	G	H					J	K	L					N	O	P	Q
1	1	TI ESSA	2624.06	7060.31.04.000.01	GYRO UNIT	35	GYRO UNIT	7060.31.04.000-01	7440206738	0	0	0	0.00	0	0.00	0	1507095.78	2020-21	2027-28	7.00	8.00	2582897.32	2608726.30	260872.63	199567.56	3069166.49
2	2	TI ESSA	2624.07	7194.01.04.000	GYRO UNIT	35	GYRO UNIT	7194.01.04.000	7440206737	0	0	0	0.00	0	0.00	0	2872100.00	2025-26	2027-28	2.00	8.00	3350017.44	3383517.61	338351.76	258839.10	3980708.47
3	3	TI ESSA	2624.103	7084.32.06.000	DEVICE (PS SSG)	15			7441122037	0	0	0.00	0.00	0.00	0.00	0	0.00	0.00	0.00	0.00	6.00	0.00	0.00	0.00	0.00	0.00
4	4	TI ESSA	2624.104	7025.32.07.400	COMMUTATOR PCB	20	COMMUTATOR ASSY	7025.32.07.400	09569	49278	2024-25	2027-28	3.00	6	58690.89	60158.159	27336.44	2024-25	2027-28	3.00	6.00	32558.14	32883.72	3288.37	2515.60	38687.70
5	5	TI ESSA	2624.109	7064.03.02.000	CM SSG PCB (Module)	15				61061	2022-23	2027-28	5.00	6.00	81713.39	83756.227	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
6	6	TI ESSA	2624.11	7194.03.01.000-01	MODULE	15				0	0		#VALUE!		#VALUE!	#VALUE!	40.00	2026-27	2027-28	1.00	6.00	42.40	42.82	4.28	3.28	50.38
7	7	TI ESSA	2624.112	7064.03.04.000	CONTROL MODULE	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
8	8	TI ESSA	2624.114	7141.12.02.500-01	DEVICE (INTERFACE PCB)	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
9	9	TI ESSA	2624.19	7064.01.01.170	2.5 VT SENSOR	35				0	0		#VALUE!		#VALUE!	#VALUE!	20.00	2023-24	2027-28	4.00	6.00	25.25	25.50	2.55	1.95	30.00
10	10	TI ESSA	2624.35	MAD11.00.000	MOTOR	20				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
11	11	TI ESSA	2624.36	MAD5.00.000	MOTOR	20				0	0		#VALUE!		#VALUE!	#VALUE!	10.68	2023-24	2027-28	4.00	6.00	13.48	13.62	1.36	1.04	16.02
12	12	TI ESSA	2624.13	7064.01.00.600	STRANDED WIRE (XP1 Connector)	15				0	0		#VALUE!		#VALUE!	#VALUE!	300.00	2025-26	2027-28	2.00	6.00	337.08	340.45	34.05	26.04	400.54
13	13	TI ESSA	2624.14	7194.01.00.600	STRANDED WIRE (XP1 Connector)	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.80	2023-24	2027-28	4.00	6.00	1.01	1.02	0.10	0.08	1.20
14	14	TI ESSA	2621.24	PEKB.402113(117)	Sensor (DGD)	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
15	15	TI ESSA	2624.23	7064.01.01.700	Sensor (DUS-21)	15				20367	2021-22	2027-28	6.00	6.00	28890.98	29613.253	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
16	16	TI ESSA	NS	468789.003	Generator Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00

Ref: 10229/BQ/2026-27/Prov(P-7) Date:-30-05-2026, Noting: OLF/CP/109/COD/BQ dt- 12.10.2026 Annexure-A

										Rate as per previous Contracts							Rate as per procurement									
OLF Sl.No	509 Sl.No.	EQPT	MS No.	Cart part No.	item Nomenclature as per 509 ABW	Qty reqd as per 509ABW	Nomenclature as per OLF records	Drg No. as per OLF records	OLF EP code/LF	DC/ Cont. rate	DC year	BQ FY	total escalation time in FY term	Escaltion %	DC rate For 2027-28 with 6% escall. on (G)	Final rate with Profit 2.5% of I	LF Rate	LPR Year	BQ FY	Total escalation time in FY term	Escaltion %	LF rate with escalation	LF rate with Packing charges 1% of (M)	Profit 10 % of (N)	Finace charge 7.65% of (N)	unit rate based on LF excl. GST(N+O+P)
		A	B	C			D	E	F	G	H					J	K	L					N	O	P	Q
17	17	TI ESSA	NS	468119.005	Control Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	3.00	2022-23	2027-28	5.00	6.00	4.01	4.05	0.41	0.31	4.77
18	18	TI ESSA	NS	467844.016	Indicating Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	16.10	2024-25	2027-28	3.00	6.00	19.18	19.37	1.94	1.48	22.79
19	19	TI ESSA	NS	468318.196	Key Board	20				0	0		#VALUE!		#VALUE!	#VALUE!	8.26	2025-26	2027-28	2.00	6.00	9.28	9.37	0.94	0.72	11.03
20	20	TI ESSA	NS	436630.00IT	Filter Module	20				0	0		#VALUE!		#VALUE!	#VALUE!	60.00	2014-15	2027-28	13.00	6.00	127.98	129.26	12.93	9.89	152.07
21	21	G46	2327.06	RUS-AL5.435.016; 27/5342-000057 (AL7.150.19)	RADIATOR LY-1M (ACTIVE LASER ROD)	50				0	0		#VALUE!		#VALUE!	#VALUE!	73.50	2024-25	2027-28	3.00	6.00	87.54	88.42	8.84	6.76	104.02
22	22	G46	2327.157	Z7/RUS-ODO-337/081TY	LAMP INP-3	50				0	0		#VALUE!		#VALUE!	#VALUE!	18.00	2025-26	2027-28	2.00	6.00	20.22	20.43	2.04	1.56	24.03
23	23	G46	2327.005	AL5.139.107	Control Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	24.80	2024-25	2027-28	3.00	6.00	29.54	29.83	2.98	2.28	35.10
24	24	G46	2327.029	MOMK468151.002	HV Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	12.29	2023-24	2027-28	4.00	6.00	15.52	15.67	1.57	1.20	18.44
25	25	G46	2330.1	RUS AL5.935.567	PRISM MECHANISM	20				0	0		#VALUE!		#VALUE!	#VALUE!	1.69	2025-26	2027-28	2.00	6.00	1.90	1.92	0.19	0.15	2.26
26	26	G46	2330.28	RUS EYMUK 687242.006	PCB / BOARD	20				0	0		#VALUE!		#VALUE!	#VALUE!	1101.69	2021-22	2027-28	6.00	6.00	1562.77	1578.40	157.84	120.75	1856.98
27	27	G46	2330.3	RUS-AL5.112.030	MOTOR	20				0	0		#VALUE!		#VALUE!	#VALUE!	8.08	2017-18	2027-28	10.00	6.00	14.47	14.61	1.46	1.12	17.19
28	28	G46	2330.27	RUS EYMUK 687242.005	Board	20				0	0		#VALUE!		#VALUE!	#VALUE!	1.50	2022-23	2027-28	5.00	6.00	2.01	2.03	0.20	0.16	2.39
29	29	G46	2330.25	AL6.730.560	Ignition Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	1.69	2024-25	2027-28	3.00	6.00	2.01	2.03	0.20	0.16	2.39
30	30	G46	2330.23	AL6.730.552	Trigger Pulse Shapper	20				0	0		#VALUE!		#VALUE!	#VALUE!	2.00	2023-24	2027-28	4.00	6.00	2.52	2.55	0.26	0.20	3.00
31	31	G46	2330.24	AL6.730.553	Thermoregulator	20				0	0		#VALUE!		#VALUE!	#VALUE!	1.50	2024-25	2027-28	3.00	6.00	1.79	1.80	0.18	0.14	2.12
32	32	G46	2330.12	AL6.063.490	Bore Sighting Mechanism	10				0	0		#VALUE!		#VALUE!	#VALUE!	0.67	2025-26	2027-28	2.00	6.00	0.75	0.76	0.08	0.06	0.89

Ref: 10229/BQ/2026-27/Prov(P-7) Date:-30-05-2026, Noting: OLF/CP/109/COD/BQ dt- 12.10.2026 Annexure-A

										Rate as per previous Contracts							Rate as per procurement									
OLF Sl.No	509 Sl.No.	EQPT	MS No.	Cart part No.	item Nomenclature as per 509 ABW	Qty reqd as per 509ABW	Nomenclature as per OLF records	Drg No. as per OLF records	OLF EP code/LF	DC/ Cont. rate	DC year	BQ FY	total escalation time in FY term	Escaltion %	DC rate For 2027-28 with 6% escall. on (G)	Final rate with Profit 2.5% of I	LF Rate	LPR Year	BQ FY	Total escalation time in FY term	Escaltion %	LF rate with escalation	LF rate with Packing charges 1% of (M)	Profit 10 % of (N)	Finace charge 7.65% of (N)	unit rate based on LF excl. GST(N+O+P)
		A	B	C			D	E	F	G	H					J	K	L					N	O	P	Q
33	33	G46	2326.12	AL6.615.233	Catridge	20				0	0		#VALUE!		#VALUE!	#VALUE!	28.27	2016-17	2027-28	11.00	6.00	53.66	54.20	5.42	4.15	63.77
34	34	G46	2326.17	EYUMK466724.001	Amplifier	20				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
35	35	1G46	2326.2	AL5.103.052	Adjustment PCB	20				0	0		#VALUE!		#VALUE!	#VALUE!	24500.00	2024-25	2027-28	3.00	6.00	29179.89	29471.69	2947.17	2254.58	34673.44
36	36	BALASTIC COMPUTER	2580.193	153YD2	Microcircuit	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
37	37	BALASTIC COMPUTER	2580.41	140YD6ABK	Microcircuit	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
38	38	BALASTIC COMPUTER	2580.01	590KH5	Microcircuit	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
39	39	BALASTIC COMPUTER	2580.26	1HT257	Matrix Transistor	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
40	40	BALASTIC COMPUTER	2580.44	163YD6	Micro Circuit	15				98796	2022-23	2027-28	5.00	6.00	132211.33	135516.62	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
41	41	BALASTIC COMPUTER	2324.15	PBA4.720.043	Transformer	15				332.16	2023-24	2027-28	4.00	6.00	419.34	429.82796	449.15	2026-27	2027-28	1.00	6.00	476.10	480.86	48.09	36.79	565.73
42	42	TVNE 4B MK-I	NS	OLF/R&D/TVNE-4B/255	Voltage Convertor (Passive)	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
43	43	TVNE 4B MK-II	NS	X2/Misc-OVO.360.007TY	Switch (Micro) MP 11	15				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
44	44	TVNE 4B MK-II	NS	X2/Misc-OUO.360.287TY	Switch Toggle PIT-1-1	15				0	0		#VALUE!		#VALUE!	#VALUE!	11.80	2024-25	2027-28	3.00	6.00	14.05	14.19	1.42	1.09	16.70
45	45	TVNE 4B MK-II	NS	Z7/OLF/R&D TVNE-4B/1PA/273	LED Assy	15				0	0		#VALUE!		#VALUE!	#VALUE!	3270.00	2021-22	2027-28	6.00	6.00	4638.56	4684.94	468.49	358.40	5511.84
46	46	TVNE 4B MK-II	NS	Z7/IZG-1295	I I Tube 18 mm Super Gen	15				66	2021-22	2027-28	6.00	6.00	93.62	95.962818	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
47	47	TVNE 4B MK-I	19	OLF/R&D/TVNE-4B/255	Voltage Convertor (Passive)	10				0	0		#VALUE!		#VALUE!	#VALUE!	10.00	2026-27	2027-28	1.00	6.00	10.60	10.71	1.07	0.82	12.60
48	48	TVNE 4B MK-I	15	X2/Misc-OVO.360.007TY	Switch (Micro) MP 11	10				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00

Ref: 10229/BQ/2026-27/Prov(P-7) Date:-30-05-2026, Noting: OLF/CP/109/COD/BQ dt- 12.10.2026 Annexure-A

										Rate as per previous Contracts							Rate as per procurement									
OLF Sl.No	509 Sl.No.	EQPT	MS No.	Cart part No.	item Nomenclature as per 509 ABW	Qty reqd as per 509ABW	Nomenclature as per OLF records	Drg No. as per OLF records	OLF EP code/LF	DC/ Cont. rate	DC year	BQ FY	total escalation time in FY term	Escaltion %	DC rate For 2027-28 with 6% escall. on (G)	Final rate with Profit 2.5% of I	LF Rate	LPR Year	BQ FY	Total escalation time in FY term	Escaltion %	LF rate with escalation	LF rate with Packing charges 1% of (M)	Profit 10 % of (N)	Finace charge 7.65% of (N)	unit rate based on LF excl. GST(N+O+P)
		A	B	C			D	E	F	G	H					J	K	L					N	O	P	Q
49	49	TVNE 4B MK-I	16	X2/Misc-OUO.360.287TY	Switch Toggle PIT-1-1	10				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
50	50	TVNE 4B MK-I	48	Z7/OLF/R&D TVNE-4B/1PA/273	LED Assy	10				0	0		#VALUE!		#VALUE!	#VALUE!	18.00	2021-22	2027-28	6.00	6.00	25.53	25.79	2.58	1.97	30.34
51	51	TVNE 4B MK-I	54	Z7/IZG-1295	I I Tube 18 mm Super Gen (Life Time year-wise noted)	10				349	2024-25	2027-28	3.00	6.00	415.66	426.0562	299.00	2025-26	2027-28	2.00	6.00	335.96	339.32	33.93	25.96	399.21
52	52	LRF TPDK-1	134	Z7/RUS RUS/BL3-183-001TY	Tachometer Generator TTPI	2				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
53	53	LRF TPDK-1	135	Z7/RUS RUS/BL2314-004	Mechanism Delta d	5				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
54	54	LRF TPDK-1	139	Z7/RUS RUS/BL2-036-003	Magnetic Amplifier	5				108252	2022-23	2027-28	5.00	6.00	144865.60	148487.24	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
55	55	LRF TPDK-1	144	Z7/RUS RUS/RS4-522-302	Relay	2				0	0		#VALUE!		#VALUE!	#VALUE!	2940.00	2026-27	2027-28	1.00	6.00	3116.40	3147.56	314.76	240.79	3703.11
56	56	LRF TPDK-1	147	Z7/RUS 5960-008032	Electro Block Unit M	10				0	0		#VALUE!		#VALUE!	#VALUE!	192.58	2026-27	2027-28	1.00	6.00	204.13	206.18	20.62	15.77	242.57
57	57	LRF TPDK-1	147(b)	Z7/5945-006973	Relay Assembly	5				0	0		#VALUE!		#VALUE!	#VALUE!	595.00	2024-25	2027-28	3.00	6.00	708.65	715.74	71.57	54.75	842.07
58	58	LRF TPDK-1	147(e)	Z7/5340-173725	Cover	5				0	0		#VALUE!		#VALUE!	#VALUE!	14.00	2011-12	2027-28	16.00	6.00	35.56	35.92	3.59	2.75	42.26
59	59	LRF TPDK-1	147(f)	Z7/5950-038088	Transformer	5				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
60	60	LRF TPDK-1	147(g)	Z7/5340-173726	Cover	5				0	0		#VALUE!		#VALUE!	#VALUE!	110.00	2022-23	2027-28	5.00	6.00	147.20	148.68	14.87	11.37	174.92
61	61	LRF TPDK-1	147(h)	Z7/5935-406631	Cover Connector	5				0	0		#VALUE!		#VALUE!	#VALUE!	22.00	2018-19	2027-28	9.00	6.00	37.17	37.54	3.75	2.87	44.17
62	62	LRF TPDK-1	147(j)	Z7/5935-406632	Cover Connector	5				0	0		#VALUE!		#VALUE!	#VALUE!	23.00	2020-21	2027-28	7.00	6.00	34.58	34.93	3.49	2.67	41.09
63	63	LRF TPDK-1	147(l)	Z7/5340-173727	Clamp	5				0	0		#VALUE!		#VALUE!	#VALUE!	138.98	2024-25	2027-28	3.00	6.00	165.53	167.18	16.72	12.79	196.69
64	64	LRF TPDK-1	142	Z7/RUS RUS/BL5-185-038	Photo Detector	5				0	0		#VALUE!		#VALUE!	#VALUE!	200.00	2024-25	2027-28	3.00	6.00	238.20	240.59	24.06	18.40	283.05

Ref: 10229/BQ/2026-27/Prov(P-7) Date:-30-05-2026, Noting: OLF/CP/109/COD/BQ dt- 12.10.2026 Annexure-A

										Rate as per previous Contracts							Rate as per procurement									
OLF Sl.No	509 Sl.No.	EQPT	MS No.	Cart part No.	item Nomenclature as per 509 ABW	Qty reqd as per 509ABW	Nomenclature as per OLF records	Drg No. as per OLF records	OLF EP code/LF	DC/ Cont. rate	DC year	BQ FY	total escalation time in FY term	Escaltion %	DC rate For 2027-28 with 6% escall. on (G)	Final rate with Profit 2.5% of I	LF Rate	LPR Year	BQ FY	Total escalation time in FY term	Escaltion %	LF rate with escalation	LF rate with Packing charges 1% of (M)	Profit 10 % of (N)	Finace charge 7.65% of (N)	unit rate based on LF excl. GST(N+O+P)
		A	B	C			D	E	F	G	H					J	K	L					N	O	P	Q
65	65	LRF TPDK-1	153	Z7/RUS RUS/TNO-206-004TY	Delay Line 3 0.1-300 ±10%-5	2				0	0		#VALUE!		#VALUE!	#VALUE!	38.52	2024-25	2027-28	3.00	6.00	45.88	46.34	4.63	3.54	54.52
66	66	LRF TPDK-1	154	Z7/RUS RUS/BL2-211-013	Igniter	2				0	0		#VALUE!		#VALUE!	#VALUE!	2.50	2020-21	2027-28	7.00	6.00	3.76	3.80	0.38	0.29	4.47
67	67	LRF TPDK-1	167	Z7/RUS/FOW.374.18 TY	Lamp ICP-600	2				0	0		#VALUE!		#VALUE!	#VALUE!	9.00	2025-26	2027-28	2.00	6.00	10.11	10.21	1.02	0.78	12.02
68	68	LRF TPDK-1	170	Z7/RUS RUS/BL7-207-003	Doped Glass Rod (Laser Rod)	40				0	0		#VALUE!		#VALUE!	#VALUE!	32.00	2022-23	2027-28	5.00	6.00	42.82	43.25	4.33	3.31	50.89
69	69	LRF TPDK-1	183	Z7/RUS 5860-000450	Laser Transmission and Reception Unite	10				0	0		#VALUE!		#VALUE!	#VALUE!	1.20	2023-24	2027-28	4.00	6.00	1.51	1.53	0.15	0.12	1.80
70	70	LRF TPDK-1	640	Z7/RUS 5963-007977	Range Measuring Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	5.33	2023-24	2027-28	4.00	6.00	6.73	6.80	0.68	0.52	8.00
71	71	LRF TPDK-1	203	Z7/RUS 6130-003888	Power Supply Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	15.00	2024-25	2027-28	3.00	6.00	17.87	18.04	1.80	1.38	21.23
72	72	LRF TPDK-1	224	Z7/RUS 5963-007976	Range Input Unit	20				0	0		#VALUE!		#VALUE!	#VALUE!	775.00	2025-26	2027-28	2.00	6.00	870.79	879.50	87.95	67.28	1034.73
73	73	LRF TPDK-1	224(a)	Z7/RUS/900 11 20715	PCB of Range Input Unit Assy	20				0	0		#VALUE!		#VALUE!	#VALUE!	6.60	2015-16	2027-28	12.00	6.00	13.28	13.41	1.34	1.03	15.78
74	74	LRF TPDK-1	133	Z7/RUS RUS/90-312-006TY/DVD3TB	Electroc Motor 36 V	5				0	0		#VALUE!		#VALUE!	#VALUE!	1.00	2022-23	2027-28	5.00	6.00	1.34	1.35	0.14	0.10	1.59
75	75	LRF TPDK-1	NIV	Z7/RUS NIV	Alg (Auto Gun Loading)	5				0	0		#VALUE!		#VALUE!	#VALUE!	1.40	2018-19	2027-28	9.00	6.00	2.37	2.39	0.24	0.18	2.81
76	76	LRF TPDK-1	NIV	Z7/RUS RUS/BL3-889-011	Objective with Photo Detector Assy	5				0	0		#VALUE!		#VALUE!	#VALUE!	3.55	2025-26	2027-28	2.00	6.00	3.99	4.03	0.40	0.31	4.74
77	77	LRF TPDK-1	NIV	Z7/RUS RUS/BL3-819-004	Optical Unit Assy	5				209	2025-26	2027-28	2.00	6.00	234.83	240.70321	23.00	2026-27	2027-28	1.00	6.00	24.38	24.62	2.46	1.88	28.97
78	78	LRF TPDK-1	NIV	Z7/RUS RUS/BL4-033-116	Angle Transmission Mechanism Assy	2				0	0		#VALUE!		#VALUE!	#VALUE!	262.71	2022-23	2027-28	5.00	6.00	351.57	355.08	35.51	27.16	417.75
79	79	LRF TPDK-1	NIV	Z7/RUS RUS/BL6-618-180	Selector Switch Assy	3				0	0		#VALUE!		#VALUE!	#VALUE!	14.40	2022-23	2027-28	5.00	6.00	19.27	19.46	1.95	1.49	22.90
80	80	LRF TPDK-1	NIV	Z7/RUS RUS/BL5-645-160	Potentiometer Assy	6				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00

Ref: 10229/BQ/2026-27/Prov(P-7) Date:-30-05-2026, Noting: OLF/CP/109/COD/BQ dt- 12.10.2026 Annexure-A

										Rate as per previous Contracts							Rate as per procurement									
OLF Sl.No	509 Sl.No.	EQPT	MS No.	Cart part No.	item Nomenclature as per 509 ABW	Qty reqd as per 509ABW	Nomenclature as per OLF records	Drg No. as per OLF records	OLF EP code/LF	DC/ Cont. rate	DC year	BQ FY	total escalation time in FY term	Escaltion %	DC rate For 2027-28 with 6% escall. on (G)	Final rate with Profit 2.5% of I	LF Rate	LPR Year	BQ FY	Total escalation time in FY term	Escaltion %	LF rate with escalation	LF rate with Packing charges 1% of (M)	Profit 10 % of (N)	Finace charge 7.65% of (N)	unit rate based on LF excl. GST(N+O+P)
		A	B	C			D	E	F	G	H					J	K	L					N	O	P	Q
81	81	LRF TPDK-1	NIV	Z7/RUS RUS/BL6-365-085	Eccentric Assy	2				0	0		#VALUE!		#VALUE!	#VALUE!	0.00	0.00	2027-28	2027.00	6.00	0.00	0.00	0.00	0.00	0.00
82	82	LRF TPDK-1	NIV	Z7/RUS RUS/BL2-564-011	Gyroscopic Stabilizer Assy	5				14946	2021-22	2027-28	6.00	6.00	21201.19	21731.216	8457.63	2023-24	2027-28	4.00	6.00	10677.56	10784.34	1078.43	825.00	12687.77

Rate as per Factory Estimate												
Estimate No.	Estimate Rev. No.	Factory Estimate rate	Est rate with 6% escalltion on (R) for year 27-28	Estimate rate with Packing charges 1% of (U)	Profit 10% of (V)	Finace charge 7.65% of (V)	Estimated unit cost Excl. GST(V+W+X)	Prop. unit rate taken from	Proposed Unit rate	Qty reqd as per 509ABW	Proposed Total rate (excl. GST)	Remarks
R	S	T	U	V	W	X	Y	AA		AB	AC	AD
0	0	0.00	0.00	0.00	0.00	0.00	0.00	LF	3069166.49	35	107,420,827.07	
0	0	0.00	0.00	0.00	0.00	0.00	0.00	LF	3980708.47	35	139,324,796.57	LF unit rate in INR(LPR*96.25)
			0.00	0.00	0.00	0.00	0.00		0.00	15	-	
18377	5000	54672.53	57952.88	58532.41	5853.24	4477.73	68863.38		68863.38	20	1,377,267.62	
			0.00	0.00	0.00	0.00	0.00		83756.23	15	1,256,343.40	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	35	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		29613.25	15	444,198.80	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	

Rate as per Factory Estimate												
Estimate No.	Estimate Rev. No.	Factory Estimate rate	Est rate with 6% escalltion on (R) for year 27-28	Estimate rate with Packing charges 1% of (U)	Profit 10% of (V)	Finace charge 7.65% of (V)	Estimated unit cost Excl. GST(V+W+X)	Prop. unit rate taken from	Proposed Unit rate	Qty reqd as per 509ABW	Proposed Total rate (excl. GST)	Remarks
R	S	T	U	V	W	X	Y	AA		AB	AC	AD
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	50	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	50	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	10	#VALUE!	

Rate as per Factory Estimate												
Estimate No.	Estimate Rev. No.	Factory Estimate rate	Est rate with 6% escalltion on (R) for year 27-28	Estimate rate with Packing charges 1% of (U)	Profit 10% of (V)	Finace charge 7.65% of (V)	Estimated unit cost Excl. GST(V+W+X)	Prop. unit rate taken from	Proposed Unit rate	Qty reqd as per 509ABW	Proposed Total rate (excl. GST)	Remarks
R	S	T	U	V	W	X	Y	AA		AB	AC	AD
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		135516.62	15	2,032,749.26	
			0.00	0.00	0.00	0.00	0.00		565.73	15	8,485.98	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	15	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		95.96	15	1,439.44	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	10	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	10	#VALUE!	

Rate as per Factory Estimate												
Estimate No.	Estimate Rev. No.	Factory Estimate rate	Est rate with 6% escalltion on (R) for year 27-28	Estimate rate with Packing charges 1% of (U)	Profit 10% of (V)	Finace charge 7.65% of (V)	Estimated unit cost Excl. GST(V+W+X)	Prop. unit rate taken from	Proposed Unit rate	Qty reqd as per 509ABW	Proposed Total rate (excl. GST)	Remarks
R	S	T	U	V	W	X	Y	AA		AB	AC	AD
			0.00	0.00	0.00	0.00	0.00		#VALUE!	10	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	10	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		426.06	10	4,260.56	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	2	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		148487.24	5	742,436.18	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	2	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	10	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	

Rate as per Factory Estimate												
Estimate No.	Estimate Rev. No.	Factory Estimate rate	Est rate with 6% escalltion on (R) for year 27-28	Estimate rate with Packing charges 1% of (U)	Profit 10% of (V)	Finace charge 7.65% of (V)	Estimated unit cost Excl. GST(V+W+X)	Prop. unit rate taken from	Proposed Unit rate	Qty reqd as per 509ABW	Proposed Total rate (excl. GST)	Remarks
R	S	T	U	V	W	X	Y	AA		AB	AC	AD
			0.00	0.00	0.00	0.00	0.00		#VALUE!	2	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	2	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	2	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	40	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	10	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
			0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
0	0	0.00	0.00	0.00	0.00	0.00	0.00		#VALUE!	20	#VALUE!	
0	0	0.00	0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
0	0	0.00	0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
0	0	0.00	0.00	0.00	0.00	0.00	0.00		#VALUE!	5	#VALUE!	
0	0	0.00	0.00	0.00	0.00	0.00	0.00		240.70	5	1,203.52	
0	0	0.00	0.00	0.00	0.00	0.00	0.00		#VALUE!	2	#VALUE!	
0	0	0.00	0.00	0.00	0.00	0.00	0.00		#VALUE!	3	#VALUE!	
10373	0	12572.82	13327.19	13460.46	1346.05	1029.73	15836.23		#VALUE!	6	#VALUE!	

Rate as per Factory Estimate												
Estimate No.	Estimate Rev. No.	Factory Estimate rate	Est rate with 6% escalltion on (R) for year 27-28	Estimate rate with Packing charges 1% of (U)	Profit 10% of (V)	Finace charge 7.65% of (V)	Estimated unit cost Excl. GST(V+W+X)	Prop. unit rate taken from	Proposed Unit rate	Qty reqd as per 509ABW	Proposed Total rate (excl. GST)	Remarks
R	S	T	U	V	W	X	Y	AA		AB	AC	AD
8277	0	326.03	345.59	349.05	34.90	26.70	410.65		#VALUE!	2	#VALUE!	
0	0	0.00	0.00	0.00	0.00	0.00	0.00		21731.22	5	108,656.08	
								TOTAL VALUE =			#VALUE!	